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AGREEMENT BETWEEN OWNER AND ENGINEER
FOR PROFESSIONAL SERVICES

THIS AGREEMENT is effective as of March 26, 2019 (Effective Date) between City of Crossville
(Owner) and GRESHAM SMITH (Engineer). Owner’s Project, of which Engineer’s services under this
Agreement are a part, is generally identified as follows: SR 462 Northwest Connector (Project).
Engineer’s services for this Project are described as follows: Production of documents for
procuring Right Of Way. Owner and Engineer further agree as follows:

ARTICLE 1-SCOPE OF ENGINEER’S SERVICES. Engineer shall provide, or cause to be provided,
the services set forth herein and in Exhibit A.

ARTICLE 2 - OWNER’S RESPONSIBILITIES

2.01

General

A. Owner shall have the responsibilities set forth herein and in Exhibit B.

B. Owner shall pay Engineer as set forth in Exhibit C.

C. Owner shall be responsible for, and Engineer may rely upon, the accuracy and completeness

of all requirements, programs, instructions, reports, data, and other information furnished by
Owner to Engineer pursuant to this Agreement. Engineer may use such requirements,
programs, instructions, reports, data, and information in performing or furnishing services
under this Agreement.

ARTICLE 3 - SCHEDULE FOR RENDERING SERVICES

3.01
3.02

Commencement - Engineer is authorized to begin rendering services as of the Effective Date.

Time for Completion

A.

Engineer shall complete its obligations within a reasonable time. Specific periods of time
for rendering services are set forth or specific dates by which services are to be completed
are provided in Exhibit A, and are hereby agreed to be reasonable.

If, through no fault of Engineer, such periods of time or dates are changed, or the orderly and
continuous progress of Engineer’s services is impaired, or Engineer’s services are delayed
or suspended, then the time for completion of Engineer’s services, and the rates and amounts
of Engineer’s compensation, shall be adjusted equitably.

If Owner authorizes changes in the scope, extent, or character of the Project, then the time
for completion of Engineer’s services, and the rates and amounts of Engineer’s
compensation, shall be adjusted equitably.

Owner shall make decisions and carry out its other responsibilities in a timely manner so as
not to delay the Engineer’s performance of its services.

If Engineer fails, through its own fault, to complete the performance required in this
Agreement within the time set forth, as duly adjusted, then Owner shall be entitled, as its sole
remedy, to the recovery of direct damages, if any, resulting from such failure.

ARTICLE 4 - INVOICES AND PAYMENTS

4.01

Preparation and Submittal of Invoices: Engineer shall prepare invoices in accordance with its

standard invoicing practices and the terms of Exhibit C. Engineer shall submit its invoices to Owner
on a monthly basis. Invoices are due and payable within 30 days of receipt.

Page 1
OE-100T - Agreement Between Owner and Engineer for Professional Services v. 06-01-18




4.02

Payments

A. Application to Interest and Principal: Payment will be credited first to any interest owed to
Engineer and then to principal.

B. Failure to Pay: If Owner fails to make any payment due Engineer for services and expenses
within 30 days after receipt of Engineer’s invoice, then:
1. amounts due Engineer will be increased at the rate of 1.0% per month (or the

maximum rate of interest permitted by law, if less) from said thirtieth day; and

2. Engineer may, after giving seven days written notice to Owner, suspend services

under this Agreement until Owner has paid in full all amounts due for services,
expenses, and other related charges. Owner waives any and all claims against
Engineer for any such suspension.

C. Disputed Invoices: If Owner contests an invoice, Owner shall promptly advise Engineer of
the specific basis for doing so, may withhold only that portion so contested, and must pay
the undisputed portion.

D. Legislative Actions. If after the Effective Date any governmental entity takes a legislative

action that imposes taxes, fees, or charges on Engineer’s services or compensation under this
Agreement, then the Engineer may invoice such new taxes, fees, or charges as a
Reimbursable Expense to which a factor of 1.0 shall be applied. Owner shall reimburse
Engineer for the cost of such invoiced new taxes, fees, and charges; such reimbursement
shall be in addition to the compensation to which Engineer is entitled under the terms of
Exhibit C.

ARTICLE S - OPINIONS OF COST

5.01

5.02
5.03

Opinions of Probable Construction Cost. Engineer’s opinions of probable Construction Cost are to
be made on the basis of Engineer’s experience and qualifications and represent Engineer’s best
judgment as an experienced and qualified professional generally familiar with the construction
industry. However, because Engineer has no control over the cost of labor, materials, equipment, or
services furnished by others, or over contractors’ methods of determining prices, or over competitive
bidding or market conditions, Engineer cannot and does not guarantee that proposals, bids, or actual
Construction Cost will not vary from opinions of probable Construction Cost prepared by Engineer.
If Owner requires greater assurance as to probable Construction Cost, Owner must employ an
independent cost estimator as provided in Exhibit B.

Intentionally Omitted

Opinions of Total Project Costs - The services, if any, of Engineer with respect to Total Project Costs
shall be limited to assisting the Owner in collating the various cost categories which comprise Total
Project Costs. Engineer assumes no responsibility for the accuracy of any opinions of Total Project
Costs.

ARTICLE 6 - GENERAL CONSIDERATIONS

6.01

Standards of Performance

A. Standard of Care: The standard of care for all professional engineering and related services
performed or furnished by Engineer under this Agreement will be the care and skill ordinarily
used by members of the subject profession practicing under similar circumstances at the
same time and in the same locality. Engineer makes no warranties, express or implied, under
this Agreement or otherwise, in connection with Engineer’s services.
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Technical Accuracy: Owner shall not be responsible for discovering deficiencies in the
technical accuracy of Engineer’s services. Engineer shall correct deficiencies in technical
accuracy without additional compensation, unless such corrective action is directly
attributable to deficiencies in Owner-furnished information.

Consultants: Engineer may employ such Consultants as Engineer deems necessary to assist
in the performance or furnishing of the services, subject to reasonable, timely, and
substantive objections by Owner.

Reliance on Others: Subject to the standard of care set forth in Paragraph 6.01.A, Engineer
and its Consultants may use or rely upon design elements and information ordinarily or
customarily furnished by others, including, but not limited to, specialty contractors,
manufacturers, suppliers, and the publishers of technical standards.

Compliance with Laws and Regulations, and Policies and Procedures:

1. Engineer and Owner shall comply with applicable Laws and regulations.

2. Prior to the Effective Date, Owner provided to Engineer in writing any and
all policies and procedures of Owner applicable to Engineer's performance of
services under this Agreement. Engineer shall comply with such policies and
procedures, subject to the standard of care set forth in Paragraph 6.01.A, and to the
extent compliance is not inconsistent with professional practice requirements.

3. This Agreement is based on Laws and Regulations and Owner-provided written
policies and procedures as of the Effective Date. Changes after the Effective Date
to these Laws and Regulations, or to Owner-provided written policies and
procedures, may be the basis for modifications to Owner’s responsibilities or to
Engineer’s scope of services, times of performance, or compensation.

Engineer shall not be required to sign any documents, no matter by whom requested, that

would result in the Engineer having to certify, guarantee, or warrant the existence of

conditions whose existence the Engineer cannot ascertain. Owner agrees not to make
resolution of any dispute with the Engineer or payment of any amount due to the Engineer
in any way contingent upon the Engineer signing any such documents.

The general conditions for any construction contract documents prepared hereunder are to
be the “Standard General Conditions of the Construction Contract” as prepared by the
Engineers Joint Contract Documents Committee (EJCDC C-700, 2007 Edition) unless both
parties mutually agree to use other general conditions by specific reference in Paragraph 6.12
herein.

Engineer shall not at any time supervise, direct, control, or have authority over any contractor
work, nor shall Engineer have authority over or be responsible for the means, methods,
techniques, sequences, or procedures of construction selected or used by any contractor, or
the safety precautions and programs incident thereto, for security or safety at the Site, nor for
any failure of a contractor to comply with Laws and Regulations applicable to such
contractor’s furnishing and performing of its work.

Engineer neither guarantees the performance of any Contractor nor assumes responsibility
for any Contractor’s failure to furnish and perform the Work in accordance with the Contract
Documents.

Engineer shall not provide or have any responsibility for surety bonding or insurance-related
advice, recommendations, counseling, or research, or enforcement of construction insurance
or surety bonding requirements.
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6.02

6.03

K. Engineer shall not be responsible for the acts or omissions of any Contractor, Subcontractor,
or Supplier, or of any of their employees or of any other persons (except Engineer’s own
employees, and Consultants) at the Site or otherwise furnishing or performing any Work; or
for any decision made regarding the Contract Documents, or any application, interpretation,
or clarification, of the Contract Documents, other than those made by Engineer.

L. While at the Site, Engineer's employees and representatives shall comply with the specific
applicable requirements of Contractor's and Owner's safety programs of which Engineer has
been informed in writing.

Design Without Construction Phase Services - Engineer shall be responsible only for those
Construction Phase services expressly required of Engineer in Exhibit A, Paragraph A1.05. With
the exception of such expressly required services, Engineer shall have no design, Shop Drawing
review, or other obligations during construction and Owner assumes all responsibility for the
application and interpretation of the Contract Documents, review and response to Contractor claims,
contract administration, processing Change Orders, revisions to the Contract Documents during
construction, construction surety bonding and insurance requirements, construction observation and
review, review of payment applications, and all other necessary Construction Phase engineering and
professional services. Owner waives all claims against the Engineer that may be connected in any
way to Construction Phase engineering or professional services except for those services that are
expressly required of Engineer in Exhibit A, Paragraph A1.05.

Use of Documents

A. All Documents prepared by Engineer and its Consultants are instruments of service in respect
to this Project, and Engineer and its Consultants shall retain an ownership and property
interest therein of their respective documents (including the copyright and the right of reuse
at their discretion) whether or not the Project is completed. Owner shall not rely in any way
on any Document unless it is in printed form, signed or sealed by the Engineer or one of its
Consultants.

B. Either party to this Agreement may rely that data or information set forth on paper (also
known as hard copies) that the party receives from the other party by mail, hand delivery, or
facsimile, are the items that the other party intended to send. Files in electronic media format
of text, data, graphics, or other types that are furnished by one party to the other are furnished
only for convenience, not reliance by the receiving party. Any conclusion or information
obtained or derived from such electronic files will be at the user’s sole risk. If there is a
discrepancy between the electronic files and the hard copies, the hard copies govern. If the
parties agree to other electronic transmittal procedures, such are set forth in an Electronic
Data Protocol Exhibit attached hereto.

C. Because data stored in electronic media format can deteriorate or be modified inadvertently
or otherwise without authorization of the data’s creator, the party receiving electronic files
agrees that it will perform acceptance tests or procedures within three days, after which the
receiving party shall be deemed to have accepted the data thus transferred. Any transmittal
errors detected within the 3-day acceptance period will be corrected by the party delivering
the electronic files.

D. When transferring documents in electronic media format, the transferring party makes no
representations as to long-term compatibility, usability, or readability of such documents
resulting from the use of software application packages, operating systems, or computer
hardware differing from those used by the documents’ creator.
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Owner may make and retain copies of Documents for information and reference in
connection with use on the Project by Owner. Engineer grants Owner a limited nonexclusive
license to use the Documents on the Project, extensions of the Project, and for related uses
of the Owner, subject to receipt by Engineer of full and prompt payment for all services
relating to preparation of the Documents and subject to the following limitations: (1) Owner
acknowledges that such Documents are not intended or represented to be suitable for use on
the Project unless completed by Engineer, or for use or reuse by Owner or others on
extensions of the Project, on any other project, or for any other use or purpose, without
written verification or adaptation by Engineer; (2) any such use or reuse, or any modification
of the Documents, without written verification, completion, or adaptation by Engineer, as
appropriate for the specific purpose intended, will be at Owner’s sole risk and without
liability or legal exposure to Engineer or to its officers, directors, members, partners,
employees, and Consultants; (3) Owner shall indemnify and hold harmless Engineer and its
officers, directors, members, partners, employees, and Consultants from all claims, damages,
losses, and expenses, including attorneys’ fees, arising out of or resulting from any use, reuse,
or modification of the Documents without written verification, completion, or adaptation by
Engineer; and (4) such limited license to Owner shall not create any rights in third parties.

If Engineer at Owner’s request verifies the suitability of the Documents, completes them, or
adapts them for extensions of the Project or for any other purpose, then Owner shall
compensate Engineer at rates or in an amount to be agreed upon by Owner and Engineer.

6.04 Insurance

A.

The parties shall procure and maintain insurance as set forth herein. Engineer shall cause
Owner to be listed as an additional insured on any applicable general liability insurance
policy carried by Engineer. Owner shall cause Engineer and its Consultants to be listed as
additional insureds on any general liability policies and as loss payees on any property
insurance policies carried by Owner which are applicable to the Project. Owner and Engineer
shall each deliver to the other certificates of insurance evidencing the coverages indicated in
Paragraph 6.04 H. Such certificates shall be furnished prior to commencement of Engineer’s
services and at renewals thereafter during the life of the Agreement.

Owner shall require Contractor to purchase and maintain policies of insurance covering
workers' compensation, general liability, property damage (other than to the Work itself),
motor vehicle damage and injuries, and other insurance necessary to protect Owner's and
Engineer's interests in the Project. Owner shall require Contractor to cause Engineer and its
Consultants to be listed as additional insureds with respect to such liability and other
insurance purchased and maintained by Contractor for the Project.

All policies of property insurance relating to the Project shall contain provisions to the effect
that Engineer’s and its Consultants’ interests are covered and that in the event of payment of
any loss or damage the insurers will have no rights of recovery against Engineer or its
Consultants, or any insureds, additional insureds, or loss payees thereunder.

All policies of insurance shall contain a provision or endorsement that the coverage afforded
will not be canceled or reduced in limits by endorsement, and that renewal will not be
refused, without prior written notice pursuant to the policy provisions.

At any time, Owner may request that Engineer or its Consultants, at Owner’s sole expense,
provide additional insurance coverage, increased limits, or revised deductibles that are more
protective than those specified in Paragraph 6.04 F. If so requested by Owner, and if
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commercially available, Engineer shall obtain and shall require its Consultants to obtain such
additional insurance coverage, different limits, or revised deductibles for such periods of time
as requested by Owner, and Paragraph 6.04 F will be supplemented to incorporate these
requirements.

F. The insurance required by Paragraph 6.04.A of this Agreement are as follows:

1. By Owner and Engineer:

a. Workers’ Compensation: Statutory

b. Employer’s Liability:
Each Accident $1,000,000
Disease, Policy Limit $1,000,000
Disease, Each Employee $1,000,000

c. General Liability:
Each Occurrence (Bodily Injury/Property Damage): $1,000,000
General Aggregate: $2,000,000

d. Excess or Umbrella Liability:
Each Occurrence $3,000,000
General Aggregate $3,000,000

e. Automobile Liability:
Combined Single Limit (Bodily Injury/Property Damage)
Each Accident $1,000,000

2. By Engineer only:
a. Professional Liability:

Each Claim Made $1,000,000
Annual Aggregate $1,000,000
G. Additional Insureds
1. The following persons or entities are to be listed on Owner’s general liability and

property policies of insurance as additional insureds, as provided in Paragraph
6.04.A: Engineer and Engineer’s Consultants, including, but not limited to, (if none,
state NONE below):
NONE

2. During the term of this Agreement the Engineer shall notify Owner of any other
Consultant to be listed as an additional insured on Owner’s general liability and
property policies of insurance.

6.05 Suspension and Termination

A. Suspension:
1. By Owner: Owner may suspend the Project for up to 90 days upon seven days written
notice to Engineer.
2. By Engineer: Engineer may, after giving seven days written notice to Owner,

suspend services under this Agreement if Engineer's performance has been
substantially delayed through no fault of Engineer.

B. Termination: The obligation to provide further services under this Agreement may be
terminated:
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1. For cause,

a. By either party upon 30 days written notice in the event of substantial failure by
the other party to perform in accordance with the terms hereof through no fault
of the terminating party.

b. By Engineer:

1) upon seven days written notice if Owner demands that Engineer furnish or
perform services contrary to Engineer’s responsibilities as a licensed
professional; or

2) upon seven days written notice if the Engineer’s services for the Project are
delayed or suspended for more than 90 days for reasons beyond Engineer’s
control.

3) Engineer shall have no liability to Owner on account of such termination.

c. Notwithstanding the foregoing, this Agreement will not terminate under
Paragraph 6.05.B.1.a if the party receiving such notice begins, within seven days
of receipt of such notice, to correct its substantial failure to perform and proceeds
diligently to cure such failure within no more than 30 days of receipt thereof;
provided, however, that if and to the extent such substantial failure cannot be
reasonably cured within such 30 day period, and if such party has diligently
attempted to cure the same and thereafter continues diligently to cure the same,
then the cure period provided for herein shall extend up to, but in no case more
than, 60 days after the date of receipt of the notice.

2. For convenience, by Owner effective upon Engineer’s receipt of notice from Owner.

C. Effective Date of Termination: The terminating party under Paragraph 6.05.B may set the
effective date of termination at a time up to 30 days later than otherwise provided to allow
Engineer to demobilize personnel and equipment from the Site, to complete tasks whose
value would otherwise be lost, to prepare notes as to the status of completed and uncompleted
tasks, and to assemble Project materials in orderly files.

D. Payments Upon Termination:

1. In the event of any termination under Paragraph 6.05, Engineer will be entitled to
invoice Owner and to receive full payment for all services performed or furnished in
accordance with this Agreement and all Reimbursable Expenses incurred through the
effective date of termination. Upon making such payment, Owner shall have the
limited right to the use of Documents, at Owner’s sole risk, subject to the provisions
of Paragraph 6.03.E.

2. In the event of termination by Owner for convenience or by Engineer for cause,
Engineer shall be entitled, in addition to invoicing for those items identified in
Paragraph 6.05.D.1, to invoice Owner and to payment of a reasonable amount for
services and expenses directly attributable to termination, both before and after the
effective date of termination, such as reassignment of personnel, costs of terminating
contracts with Engineer’s Consultants, and other related close-out costs, using
methods and rates for Additional Services as set forth in Exhibit C.

6.06 Lien Rights. Within 15 days after receipt of a written request from the Engineer, the Owner shall
furnish any requested information as necessary and relevant for the Engineer to evaluate, give notice
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of, or enforce lien rights. Evaluation, notice and enforcement of lien rights shall be determined at
the Engineer’s discretion.

6.07  Controlling Law - This Agreement is to be governed by the law of the state or jurisdiction in which

the Project is located.

6.08  Successors, Assigns, and Beneficiaries

A.

Owner and Engineer are hereby bound and the successors, executors, administrators, and
legal representatives of Owner and Engineer (and to the extent permitted by Paragraph
6.07.B the assigns of Owner and Engineer) are hereby bound to the other party to this
Agreement and to the successors, executors, administrators and legal representatives (and
said assigns) of such other party, in respect of all covenants, agreements, and obligations of
this Agreement.

Neither Owner nor Engineer may assign, sublet, or transfer any rights under or interest
(including, but without limitation, moneys that are due or may become due) in this
Agreement without the written consent of the other, except to the extent that any assignment,
subletting, or transfer is mandated or restricted by law. Unless specifically stated to the
contrary in any written consent to an assignment, no assignment will release or discharge the
assignor from any duty or responsibility under this Agreement.

Unless expressly provided otherwise in this Agreement:

L. Nothing in this Agreement shall be construed to create, impose, or give rise to any
duty owed by Owner or Engineer to any Contractor, Subcontractor, Supplier, other
individual or entity, or to any surety for or employee of any of them.

2. All duties and responsibilities undertaken pursuant to this Agreement will be for the
sole and exclusive benefit of Owner and Engineer and not for the benefit of any other
party.

3. Owner agrees that the substance of the provisions of this Paragraph 6.07.C shall

appear in the Contract Documents.

6.09 Claims and Dispute Resolution

A.

Owner and Engineer agree to negotiate all disputes between them in good faith for a period
of 30 days from the date of notice prior to invoking the procedures herein provided or
exercising their rights under law. If the parties fail to resolve a dispute through negotiation,
then either or both may invoke the mediation procedures provided herein.

Owner and Engineer agree that they shall first submit any and all unsettled claims,
counterclaims, disputes, and other matters in question between them arising out of or relating
to this Agreement or the breach thereof (“Disputes’) to mediation in accordance with the
Construction Industry Mediation Rules of the American Arbitration Association currently in
effect. The parties shall share the mediator’s fee and any filing fees equally. The mediation
shall be held in the place where the Project is located, unless another location is mutually
agreed upon. Agreements reached in mediation shall be enforceable as settlement
agreements in any court having jurisdiction thereof.

If such mediation is unsuccessful in resolving a Dispute, then either party may seek to have
the Dispute resolved by a court of competent jurisdiction. In the event of litigation arising
from or related to this Agreement or the services provided under this Agreement, the
prevailing party shall be entitled to recover in accordance with State law.
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Owner and Engineer shall commence all claims and causes of action, whether in contract,
tort, or otherwise, against the other arising out of or related to this Agreement in accordance
with the requirements of the method of binding dispute resolution selected in this Agreement
within the period specified by applicable law in effect at the time this Agreement was
executed, but in any case not more than 10 years after the date of Substantial Completion of
the Work. Owner and Engineer waive all claims and causes of action not commenced in
accordance with this Paragraph 6.09 D.

6.10 Environmental Condition of Site

A.

Owner has disclosed to Engineer in writing the existence of all known and suspected
Asbestos, PCBs, Petroleum, Hazardous Waste, Radioactive Material, hazardous substances,
and other Constituents of Concern located at or near the Site, including type, quantity, and
location.

Owner represents to Engineer that to the best of its knowledge no Constituents of Concern,
other than those disclosed in writing to Engineer, exist at the Site.

If Engineer encounters or learns of an undisclosed Constituent of Concern at the Site, then
Engineer shall notify (1) Owner and (2) appropriate governmental officials if Engineer
reasonably concludes that doing so is required by applicable Laws or Regulations.

It is acknowledged by both parties that Engineer’s scope of services does not include any
services related to Constituents of Concern. If Engineer or any other party encounters an
undisclosed Constituent of Concern, or if investigative or remedial action, or other
professional services, are necessary with respect to disclosed or undisclosed Constituents of
Concern, then Engineer mayj, at its option and without liability for consequential or any other
damages, suspend performance of services on the portion of the Project affected thereby until
Owner: (1) retains appropriate specialist consultants or contractors to identify and, as
appropriate, abate, remediate, or remove the Constituents of Concern; and (2) warrants that
the Site is in full compliance with applicable Laws and Regulations.

If the presence at the Site of undisclosed Constituents of Concern adversely affects the
performance of Engineer’s services under this Agreement, then the Engineer shall have the
option of (1) accepting an equitable adjustment in its compensation or in the time of
completion, or both; or (2) terminating this Agreement for cause on 30 days notice.

Owner acknowledges that Engineer is performing professional services for Owner and that
Engineer is not and shall not be required to become an "owner" “arranger,” “operator,”
“generator,” or “transporter” of hazardous substances, as defined in the Comprehensive
Environmental Response, Compensation, and Liability Act (CERCLA), as amended, which
are or may be encountered at or near the Site in connection with Engineer’s activities under

this Agreement.
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6.11

Allocation of Risk

A.

L.

Indemnification.

To the fullest extent permitted by law, Engineer shall indemnify and hold harmless Owner,
and Owner’s officers, directors, members, partners, consultants, and employees from costs,
losses, and damages arising out of or relating to the Project, provided that any such cost, loss,
or damage is attributable to bodily injury, sickness, disease, or death, or to injury to or
destruction of tangible property (other than the Work itself), including the loss of use
resulting therefrom, but only to the extent caused by any negligent act or omission of
Engineer or Engineer’s officers, directors, members, partners, employees, or Consultants.

To the fullest extent permitted by law, Owner shall indemnify and hold harmless Engineer,
Engineer’s officers, directors, partners, employees, and consultants from and against any and
all costs, losses, and damages (including but not limited to reasonable fees and charges of all
professionals, and all court or other dispute resolution costs) to the extent caused by the
Owner or Owner’s officers, directors, partners, employees , consultants or contractors with
respect to this Agreement or the Project.

To the fullest extent permitted by law, Owner shall indemnify and hold harmless Engineer
and its officers, directors, members, partners, employees, and Consultants from and against
any and all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys and other professionals, and all court, arbitration,
or other dispute resolution costs) caused by, arising out of, relating to, or resulting from a
Constituent of Concern at, on, or under the Site, provided that (1) any such claim, cost, loss,
or damage is attributable to bodily injury, sickness, disease, or death, or to injury to or
destruction of tangible property (other than the Work itself), including the loss of use
resulting therefrom, and (2) nothing in this paragraph shall obligate Owner to indemnify any
individual or entity from and against the consequences of that individual's or entity's own
negligence or willful misconduct.

To the fullest extent permitted by law, a party’s total liability to the other party and anyone
claiming by, through, or under the other party for any cost, loss, or damages caused in part
by the negligence of the party and in part by the negligence of the other party or any other
negligent entity or individual, shall not exceed the percentage share that the party’s
negligence bears to the total negligence of Owner, Engineer, and all other negligent entities
and individuals.

Mutual Waiver: To the fullest extent permitted by law, Owner and Engineer waive against
each other, and the other’s employees, officers, directors, members, insurers, partners, and
consultants, any and all claims for or entitlement to special, incidental, indirect, or
consequential damages arising out of, resulting from, or in any way related to the Project or
this Agreement. To the fullest extent permitted by law, and notwithstanding any other
provision in the Agreement, consistent with the terms of this Paragraph, the Engineer and
Engineer’s officers, directors, partners, employees, agents, and Engineer’s Consultants, or
any of them, shall not be liable to Owner or anyone claiming by, through, or under Owner
for any special, incidental, indirect, or consequential damages whatsoever arising out of,
resulting from, or in any way related to the Project or the Agreement from any cause or
causes, including but not limited to any such damages caused by the negligence, professional
errors or omissions, strict liability, breach of contract, or warranties, express or implied, of
Engineer or Engineer’s officers, directors, partners, employees, agents, or Engineer’s
Consultants, or any of them.
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Limitation of Liability. To the fullest extent permitted by law, and notwithstanding any other
provision of this Agreement, the total liability, in the aggregate, of Engineer and Engineer’s
officers, directors, partners, employees, agents, and Engineer’s Consultants, and any of them,
to Owner and anyone claiming by, through, or under Owner for any and all claims, losses,
costs, or damages whatsoever arising out of, resulting from or in any way related to the
Project or the Agreement from any cause or causes, including but not limited to the
negligence, professional errors or omissions, strict liability or breach of contract, or warranty
express or implied of Engineer or Engineer’s officers, directors, partners, employees, agents,
or Engineer’s Consultants, or any of them, shall not exceed the total compensation received
by Engineer under this Agreement. Provided, however, if this Agreement is used as a master
agreement to which separate projects are added by Task Orders, then the total liability of
those named above shall not exceed the total compensation received by Engineer under such
Task Order.

Premium Cost. If, after the construction has begun, an error or omission is discovered and
the item can still be provided in the planned sequence of construction without a premium
cost to the Owner; then the Owner will pay for this entire item just as if it had been included
in the original contract documents. If this error or omission is discovered out of sequence
with the planned construction schedule resulting in a premium cost, then the Engineer will
pay the premium cost to have this item corrected or included, while the Owner will pay the
value of the item as if it had been included in the original contract documents. If such
premium cost falls within two percent (2%) of the defined construction cost, then such cost
shall be the responsibility of the Owner.

6.12 Miscellaneous Provisions

A.

Notices: Any notice required under this Agreement will be in writing, addressed to the
appropriate party at its address on the signature page and given personally, by facsimile, by
registered or certified mail postage prepaid, or by a commercial courier service. All notices
shall be effective upon the date of receipt.

Survival: All express representations, waivers, indemnifications, and limitations of liability
included in this Agreement will survive its completion or termination for any reason.

Severability: Any provision or part of the Agreement held to be void or unenforceable under
any Laws or Regulations shall be deemed stricken, and all remaining provisions shall
continue to be valid and binding upon Owner and Engineer, which agree that the Agreement
shall be reformed to replace such stricken provision or part thereof with a valid and
enforceable provision that comes as close as possible to expressing the intention of the
stricken provision.

Waiver: A party’s non-enforcement of any provision shall not constitute a waiver of that
provision, nor shall it affect the enforceability of that provision or of the remainder of this
Agreement.

Accrual of Claims: To the fullest extent permitted by law, all causes of action arising under
this Agreement shall be deemed to have accrued, and all statutory periods of limitation shall
commence, no later than the date of Substantial Completion.

Photographic or Artistic Representations: Engineer shall have the right to include
photographic or artistic representations of the design of the Project among the Engineer’s
promotional and professional materials. Engineer shall be given reasonable access to the
completed Project to make such representations. However, Engineer’s material shall not
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6.13

NONE

include Owner’s confidential or proprietary information if Owner has previously advised
engineer in writing of the specific information considered by Owner to be confidential or
proprietary. Owner shall provide professional credit for Engineer in Owner’s promotional
materials for the Project.

Special Provisions: Listed as follows or None as stated below:

ARTICLE 7 - DEFINITIONS

7.01

Defined Terms. Wherever used in this Agreement (including the Exhibits hereto) terms (including
the singular and plural forms) printed with initial capital letters have the meanings indicated in the
text above, in the exhibits, or in the following provisions:

L.

2.

Additional Services — The services to be performed for or furnished to Owner by Engineer
in accordance with Part 2 of Exhibit A of this Agreement.

Agreement — This written contract for professional services between Owner and Engineer,
including all exhibits identified in Paragraph 8.01 and any duly executed amendments.
Asbestos — Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

Basic Services — The services to be performed for or furnished to Owner by Engineer in
accordance with Part 1 of Exhibit A of this Agreement.

Construction Contract — The entire and integrated written agreement between Owner and
Contractor concerning the Work.

Construction Cost — The cost to Owner of those portions of the entire Project designed or
specified by Engineer. Construction Cost does not include costs of services of Engineer or
other design professionals and consultants; cost of land or rights-of-way, or compensation
for damages to properties; Owner’s costs for legal, accounting, insurance counseling or
auditing services; interest or financing charges incurred in connection with the Project; or the
cost of other services to be provided by others to Owner pursuant to Exhibit B of this
Agreement. Construction Cost is one of the items comprising Total Project Costs.
Constituent of Concern — Any substance, product, waste, or other material of any nature
whatsoever (including, but not limited to, Asbestos, Petroleum, Radioactive Material, and
PCBs) which is or becomes listed, regulated, or addressed pursuant to (a) the Comprehensive
Environmental Response, Compensation and Liability Act, 42 U.S.C. §§9601 et seq.
(“CERCLA”); (b) the Hazardous Materials Transportation Act, 49 U.S.C. §§1801 et seq.; (¢)
the Resource Conservation and Recovery Act, 42 U.S.C. §§6901 et seq. (“RCRA”); (d) the
Toxic Substances Control Act, 15 U.S.C. §§2601 et seq.; (e) the Clean Water Act, 33 U.S.C.
§§1251 et seq.; () the Clean Air Act, 42 U.S.C. §§7401 et seq.; and (g) any other federal,
state, or local statute, law, rule, regulation, ordinance, resolution, code, order, or decree
regulating, relating to, or imposing liability or standards of conduct concerning, any
hazardous, toxic, or dangerous waste, substance, or material.

Consultants — Individuals or entities having a contract with Engineer to furnish services with
respect to this Project as Engineer’s independent professional associates and consultants;
subcontractors; or vendors.

Contract Documents — Those items so designated in the Construction Contract, including the
Drawings, Specifications, construction agreement, and general and supplementary
conditions. Only printed or hard copies of the items listed in the Construction Contract are
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10.

11.

12.

13.

14.

15.

16.

17.

18.
19.

20.

21.

22.

23.

24.

25.

Contract Documents. Approved Shop Drawings, other Contractor submittals, and the reports
and drawings of subsurface and physical conditions are not Contract Documents.
Contractor — The entity or individual with which Owner has entered into a Construction
Contract.

Documents — Data, reports, Drawings, Specifications, Record Drawings, and other
deliverables, whether in printed or electronic media format, provided or furnished in
appropriate phases by Engineer to Owner pursuant to this Agreement.

Drawings — That part of the Contract Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the Work to be performed by
Contractor. Shop Drawings are not Drawings as so defined.

Effective Date — The date indicated in this Agreement on which it becomes effective, but if
no such date is indicated, the date on which this Agreement is signed and delivered by the
last of the parties to sign and deliver.

Engineer — The individual or entity named as such in this Agreement.

Hazardous Waste — The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.
Laws and Regulations; Laws or Regulations — Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and
courts having jurisdiction.

Owner — The individual or entity with which Engineer has entered into this Agreement and
for which the Engineer's services are to be performed. Unless indicated otherwise, this is the
same individual or entity that will enter into any Construction Contracts concerning the
Project.

PCBs — Polychlorinated biphenyls.

Petroleum — Petroleum, including crude oil or any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and
oil mixed with other non-hazardous waste and crude oils.

Project — The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

Radioactive Material — Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.
Record Drawings — Drawings depicting the completed Project, prepared by Engineer as an
Additional Service and based solely on Contractor's record copy of all Drawings,
Specifications, addenda, change orders, work change directives, field orders, and written
interpretations and clarifications, as delivered to Engineer and annotated by Contractor to
show changes made during construction.

Reimbursable Expenses — The expenses incurred directly by Engineer in connection with the
performing or furnishing of Basic and Additional Services for the Project.

Resident Project Representative — The authorized representative of Engineer assigned to
assist Engineer at the Site during the Construction Phase. As used herein, the term Resident
Project Representative or "RPR" includes any assistants or field staff of Resident Project
Representative agreed to by Owner. The duties and responsibilities of the Resident Project
Representative, if any, are as set forth in Exhibit D.

Samples — Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which such
portion of the Work will be judged.
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26.

27.

28.

29.

30.

31.

32.

33.

Shop Drawings — All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and submitted
by Contractor to illustrate some portion of the Work.

Site — Lands or areas to be indicated in the Contract Documents as being furnished by Owner
upon which the Work is to be performed, including rights-of-way and easements for access
thereto, and such other lands furnished by Owner which are designated for the use of
Contractor.

Specifications — That part of the Contract Documents consisting of written technical
descriptions of materials, equipment, systems, standards, and workmanship as applied to the
Work and certain administrative details applicable thereto.

Subcontractor — An individual or entity having a direct contract with Contractor or with any
other Subcontractor for the performance of a part of the Work at the Site.

Substantial Completion — The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete and “substantially completed” as applied to all or part of
the Work refer to Substantial Completion thereof.

Supplier — A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a
direct contract with Contractor or with any Subcontractor to furnish materials or equipment
to be incorporated in the Work by Contractor or Subcontractor.

Total Project Costs — The sum of the Construction Cost, allowances for contingencies, and
the total costs of services of Engineer or other design professionals and consultants, together
with such other Project-related costs that Owner furnishes for inclusion, including but not
limited to cost of land, rights-of-way, compensation for damages to properties, Owner’s costs
for legal, accounting, insurance counseling and auditing services, interest and financing
charges incurred in connection with the Project, and the cost of other services to be provided
by others to Owner pursuant to Exhibit B of this Agreement.

Work — The entire construction or the various separately identifiable parts thereof required
to be provided under the Contract Documents. Work includes and is the result of performing
or providing all labor, services, and documentation necessary to produce such construction,
and furnishing, installing, and incorporating all materials and equipment into such
construction, all as required by the Contract Documents.

ARTICLE 8 - EXHIBITS AND SPECIAL PROVISIONS
Exhibits Included:

8.01

8.02

Exhibit A, Engineer’s Services

Exhibit B, Owner’s Responsibilities

Exhibit C, Payments to Engineer for Services and Reimbursable Expenses

Exhibit D, Duties, Responsibilities and Limitations of Authority of Resident Project Representative-

-Not Included

Exhibit E, Notice of Acceptability of Work--Choose an item.

Exhibit F, Amendment to Owner-Engineer Agreement

Total Agreement. This Agreement, (together with the exhibits identified above) constitutes the entire

agreement between Owner and Engineer and supersedes all prior written or oral understandings.
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This Agreement may only be amended, supplemented, modified, or canceled by a duly executed
written instrument based on the format of Exhibit F to this Agreement.

8.03  Designated Representatives. With the execution of this Agreement, Engineer and Owner shall
designate specific individuals to act as Engineer’s and Owner’s representatives with respect to the
services to be performed or furnished by Engineer and responsibilities of Owner under this
Agreement. Such an individual shall have authority to transmit instructions, receive information,
and render decisions relative to the Project on behalf of the respective party whom the individual
represents.

8.04  Engineer's Certifications. Engineer certifies that it has not engaged in corrupt, fraudulent, or coercive
practices in competing for or in executing the Agreement. For the purposes of this Paragraph 8.04:
"corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value likely to
influence the action of a public official in the selection process or in the Agreement execution;
"fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the
selection process or the execution of the Agreement to the detriment of Owner, or (b) to deprive
Owner of the benefits of free and open competition; and "coercive practice" means harming or
threatening to harm, directly or indirectly, persons or their property to influence their participation
in the selection process or affect the execution of the Agreement.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by their duly
authorized representatives, the Effective Date of which is indicated on page 1.

OWNER: City of Crossville

By:

Title:

Date:

Address for Giving Notices:

ENGINEER: GRESHAM SMITH

By:

Title:  Principal

Date:

Address for Giving Notices:

222 Second Avenue South, Suite 1400
Nashville, TN 37201-2308

Designated Representative (8.03A)

Name:

Title:

Phone:

Email:

Designated Representative (8.03A)
Name:  Shap Stiles

Title: Project Manager

Phone:  865-299-6138

Email:  Shap.Stiles@greshamsmith.com

Page 15

OE-100T - Agreement Between Owner and Engineer for Professional Services v. 06-01-18




