



GRW | engineering | architecture | geospatial

404 BNA Drive, Suite 201 | Nashville, TN 37217

615.366.1600 | www.grwinc.com

August 29, 2024

Ms. Valerie Hale
City of Crossville TN
Crossville City Hall
392 N. Main Street
Crossville, TN 38555

Re: Crossville TN
2024 Bar Screens and Tansi Pump Station Project
GRW Project No. 3671-18

Dear Ms. Hale

Bids for the above referenced project were received, opened, and publicly read aloud at 11:00 A.M. on Tuesday, August 21, 2024, at the City Hall in Crossville TN. A copy of the attendance record and certified copy of the Bid Tabulation is enclosed. The Bids received were as follows:

Contractor	Bid Price	Obed PS Screen	Justice Center Screen	Tansi PS
Norris Brothers	\$1,064,800.00	\$ 502,400.00	\$ 502,400.00	\$ 60,000.00
W & O Construction	\$1,242,000.00	\$ 679,000.00	\$ 419,000.00	\$ 144,000.00
Morgan Contracting	\$2,260,500.00	\$1,475,000.00	\$ 670,000.00	\$ 115,500.00

The construction budget for the projects is listed below.

Total Project Construction Budget	Obed PS Screen	Justice Center Screen	Tansi PS
\$462,500.00	\$270,000.00	\$180,000.00	\$12,500.00

We feel the bids are both competitive and responsive and that each bidder has complied with the rules and regulations of the State Contractor's Licensing Board.

Based on our review of the bids we would recommend award of the project to either of the two (2) low bids. Both are appropriately licensed by the State of Tennessee and sufficiently bonded to perform the work for this contract.



engineering | architecture | geospatial

Please let us know when you wish to proceed with the award so we may prepare the contract documents for execution.

Funding for the project is based on an allocation through the State of Tennessee Department of Environment and Conservation, utilizing funds allocated through the American Rescue Plan Act.

If there are any questions, please feel free to contact me.

Sincerely,

GRW Engineers, Inc.

Jim Hilborn, P.E.

enclosures



engineering | architecture | geospatial

CERTIFIED BID TABULATION
CITY OF CROSSVILLE, TN
LOPS IMPROVEMENTS - JUSTICE CENTER COURSE BAR SCREEN
BID OPENING DATE: AUGUST 21, 2024 @ 11:00 A.M. (CST)
GRW PROJECT NO. 3671-18

				Norris Bros. Excavating		W & O Construction		Morgan Contracting, Inc.	
				22 Northside Lane		150 Construction Drive		900 Ditch Valley Drive	
				Crossville, TN 38571		Livingston, TN 38570		Knoxville, TN 37918	
Item		Approx.		Unit	Total	Unit	Total	Unit	Total
No.	Description	Quantity	Unit	Price	Price	Price	Price	Price	Price
1	Bidder will complete the Work for Item 1 in accordance with the Contract Documents for the following price(s): Item 1: Little Obed Pump Station Improvements - Consists of the following improvements to the pump station: Furnishing and constructing as shown on the drawings and described in the specifications; a new mechanically cleaned course bar screen in a new concrete structure, the addition of a new manhole upstream from the new concrete screenings structure, overflow piping from new manhole to existing manhole, modification of the existing force main entering the pump station, modifications to the existing monorail supports, furnishing a new trolley/hoist, addition of new concrete pads and sidewalks from new concrete structure to the front of the fenced in portion of the pump station, modification/addition to the existing fencing around the pump station, electrical modifications, excavation, backfilling, rip-rap, gravel cover, labor and all appurtenances as needed as shown on the drawings and these specifications, for the lump sum price shown.	1	LS		\$502,400.00		\$679,000.00		\$1,475,000.00
	The equipment to be supplied by the Contractor shall be shown below and is included with the lump sum price as part of his/her base bid:								
1	Mechanically Cleaned Course Bar Screen – (Contractor write in selected equipment)								
	a. Duperon FlexRak				X		X		
	b. Parkson Aqua-Caiman				X				
	c. Aqualitec - Raketec				X				X
	d. Screenmaster CS				X				
	e. Engineer approved Alternative (per addendum)				X				
	TOTAL ITEM 1 PRICE:				\$502,400.00		\$679,000.00		\$1,475,000.00
2	Bidder will complete the Work for Item 2 in accordance with he Contract Documents for the following price: Item 2: Justice center course bar Screen Addition - Consists of the following improvements to the existing service line prior to entering the Crossville collection system. Furnishing and constructing a new mechanically cleaned course bar screen in a new concrete structure, new grating over the concrete structure, a new control panel for the screen, electrical service from the existing prison to the new screen, excavation, backfilling, rip-rap, gravel cover, new driveway with concrete culvert at roadway, labor and all appurtenances as needed as shown on the drawings and discussed in the specifications for the lump sum price shown:				\$502,400.00		\$419,000.00		\$670,000.00
	The equipment to be supplied by the Contractor shall be shown below and is included with the lump sum price as part of his/her base bid:								
1	Mechanically Cleaned Course bar Screen - (Contractor write in selected equipment)								
	a. Duperon FlexRake				X		X		
	b. Parson Aqua-Caiman				X				X
	c. Aqualitec - Raketec				X				
	d. Screenmaster CS				X				
	e. Engineer Approved Alternative (see Addendum)				X				
	TOTAL ITEM 2 PRICE:				\$ 502,400.00		\$419,000.00		\$670,000.00
2	Bidder will complete the Work for Item 3 in accordance with he Contract Documents for the following price: Item 3: Tans Emergency Station District 5 grinder PS - Consists of the following improvements to the existing Emergency Station sewer system with furnishing and constructing a new duplex grinder pump station, electrical modifications and connection to the 4-inch force main in the front of the property, labor and any needed appurtenances to have an operational system as shown on the plans and described in the specifications for the lump sum price shown.				\$ 60,000.00		\$144,000.00		\$115,500.00
	The equipment to be supplied by the Contractor shall be shown below and is included with the lump sum price as part of his/her base bid:								
1	Mechanically Cleaned Course bar Screen - (Contractor write in selected equipment)								
	a. Environmental One Positive Displacement PS				X		X		
	b. Engineer Approved Alternative (in addendum)				X				X
	TOTAL ITEM 3 PRICE:				\$ 60,000.00		\$144,000.00		\$115,500.00
	TOTAL BID FOR ITEMS 1, 2, AND 3				\$ 1,064,800.00		\$1,242,000.00		\$2,260,500.00

I do hereby certify that the above is a true and correct copy of the bids received.

James Hilborn, P.E.
GRW Engineers, Inc.
Tennessee License No. 16,514

TUESDAY, AUGUST 22, 2024 @ 11:00 A.M. (CST)

[illegible]