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ADDITIONS AND DELETIONS: 
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to the 
standard form text is available from 
the author and should be reviewed. A 
vertical line in the left margin of this 
document indicates where the author 
has added necessary information 
and where the author has added to or 
deleted from the original AIA text.

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification.

AGREEMENT made as of the Twenty-fifth day of August in the year  Two Thousand 
Twenty  
(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address and other information)

 City of Crossville   
392 North Main Street  
Crossville, TN 38555  
  

and the Architect:
(Name, legal status, address and other information)

WOLD | HFR Design    
214 Centerview Drive, Suite 300  
Brentwood, TN 37027  
615-370-8500  

for the following Project:
(Name, location and detailed description)

  Cottonpatch Tank Recoating – Including  design specifications and construction 
inspection for the re-coating of the Cotton Patch Elevated Water Storage Tank, located on 
Cottonpatch Drive, near Interstate 40.

The Owner and Architect agree as follows.
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ARTICLE 1   INITIAL INFORMATION
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.
(For each item in this section, insert the information or a statement such as "not applicable" or "unknown at time of 
execution.")

§ 1.1.1 The Owner’s program for the Project:
 (Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in 
which the program will be developed.)

 Provide Design and CA services for the re-coating of the Cottonpatch Elevated Water Storage Tank. Included in 
the CA services will be daily inspections while the work is being performed. 

§ 1.1.2 The Project’s physical characteristics:
(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location; 
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of 
public and private utilities and services; legal description of the site, etc.)

 Re-coating of the Cottonpatch Elevated Water Storage Tank, located adjacent to Interstate 40 on Cottonpatch Drive. 

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

Construction cost is estimated to be $500,000$ 

§ 1.1.4 The Owner’s anticipated design and construction milestone dates:

.1 Design phase milestone dates, if any:
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Design will commence in September 2020 with the following anticipated dates:
Kickoff Meeting September 2020
Construction Documents September-December 2020
CD Submittal to Bid Clerk January 26, 2021
Bid Opening February 16, 2021
Bid Award (Council) March 9, 2021

          Construction May -August 2021

.2 Construction commencement date:

 May 2021    
         
.3 Substantial Completion date or dates:

August 2021 (estimated)  

.4 Other milestone dates:

N/A  

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or 
fast-track design and construction, multiple bid packages, or phased construction.)

Competitive Bid via single bid package  

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.)

N/A  
  

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA 
Document E204™–2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and 
services related to the Owner’s Sustainable Objective. If E204–2017 is incorporated into this agreement, the Owner 
and Architect shall incorporate the completed E204–2017 into the agreements with the consultants and contractors 
performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information.)

Tim Begley, City Engineer
Joe Kerley, Water Resources 
  
  
  
  
  

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s 
submittals to the Owner are as follows:
(List name, address, and other contact information.)

Joe Kerley
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963 City Lake Road
Crossville, TN 38572
931.788.5515

§ 1.1.9 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

.1 Geotechnical Engineer:

N/A    
  
  
  
  

.2 Civil Engineer:

HFR Design, Inc.  
  
  
  
  

.3 Other, if any:
(List any other consultants and contractors retained by the Owner.)

N/A 

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address, and other contact information.)

Jim Gilliam  
HFR Design, Inc.  
214 Centerview Drive, Suite 300
Brentwood, TN 37027
(o) 615.370.8500
(c) 615.347.1013  
  
  
  

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:
(List name, legal status, address, and other contact information.)

§ 1.1.11.1 Consultants retained under Basic Services:
.1 Structural Engineer:

N/A   
 
  
  
  

.2 Mechanical Engineer:
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N/A    
  
  
  
  

.3 Electrical Engineer:

N/A    
  
  
  
  

§ 1.1.11.2 Consultants retained under Supplemental Services:

J.&S. Utility, Daily Site Inspection  

§ 1.1.12 Other Initial Information on which the Agreement is based:

N/A  

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial 
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the 
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust 
the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as 
necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 
information or documentation in digital form. The parties will use AIA Document E203™–2013, Building 
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and 
exchange of digital data.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols 
governing the use of, and reliance on, the information contained in the model and without having those protocols set 
forth in AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite 
AIA Document G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or relying 
party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors 
to, the building information model, and each of their agents and employees.

ARTICLE 2   ARCHITECT’S RESPONSIBILITIES
§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it 
is properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement, 
or shall cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by 
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall 
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of 
the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the 
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any 
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional 
judgment with respect to this Project.
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§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the 
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner shall 
pay the Architect as set forth in Section 11.9.

§ 2.5.1 Commercial General Liability with policy limits of not less than One Million Dollars   ($ 1,000,000 ) for each 
occurrence and One Million Dollars   ($ 1,000,000 ) in the aggregate for bodily injury and property damage.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy 
limits of not less than One Million Dollars ($ 1,000,000  ) per accident for bodily injury, death of any person, and 
property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other 
statutorily required automobile coverage.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile 
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and 
excess or umbrella liability insurance policies result in the same or greater coverage as the coverages required under 
Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage 
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the 
actual payment by the underlying insurers.

§ 2.5.4 Workers’ Compensation at statutory limits.

§ 2.5.5 Employers’ Liability with policy limits not less than One Million ($ 1,000,000 ) each accident, One Million  ($ 
1,000,000 ) each employee, and One Million ($ 1,000,000 ) policy limit.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services 
with policy limits of not less than One Million Dollars   ($ 1,000,000  ) per claim and Two Million Dollars   ($ 
2,000,000 ) in the aggregate.

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary and 
excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as an 
additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The additional 
insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall apply to 
both ongoing and completed operations.

§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the 
requirements in this Section 2.5.

ARTICLE 3   SCOPE OF ARCHITECT’S BASIC SERVICES
§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary 
structural,  engineering services. Services not set forth in this Article 3 are Supplemental or Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project 
meetings, communicate with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s 
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and 
timeliness of, services and information furnished by the Owner and the Owner’s consultants. The Architect shall 
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency in 
such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a 
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the 
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The 
schedule shall include allowances for periods of time required for the Owner’s review, for the performance of the 
Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once 
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approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded by 
the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project 
proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance 
of non-conforming Work, made or given without the Architect’s written approval.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and 
entities providing utility services to the Project. The Architect shall respond to applicable design requirements 
imposed by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents 
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws, 
codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of 
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of 
the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies 
discovered in the information, and (2) other information or consulting services that may be reasonably needed for the 
Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner 
alternative approaches to design and construction of the Project. The Architect shall reach an understanding with the 
Owner regarding the requirements of the Project.

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the 
Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design 
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other 
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may 
include some combination of study models, perspective sketches, or digital representations. Preliminary selections of 
major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building 
orientation, together with other considerations based on program and aesthetics, in developing a design that is 
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more 
advanced sustainable design services as a Supplemental Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together 
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent 
with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with 
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval.

§ 3.3 Design Development Phase Services
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any 
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design 
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe 
the development of the approved Schematic Design Documents and shall consist of drawings and other documents 
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including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix 
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and 
other appropriate elements. The Design Development Documents shall also include outline specifications that identify 
major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any 
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 Construction Documents Phase Services
§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of 
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the 
further development of the approved Design Development Documents and shall consist of Drawings and 
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other 
requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the 
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other 
similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over 
the Project into the Construction Documents.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the 
development and preparation of (1) procurement information that describes the time, place, and conditions of bidding, 
including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) the 
Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall also 
compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and may 
include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to 
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.

§ 3.5 Procurement Phase Services
§ 3.5.1 General
The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval 
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or 
negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or 
proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by:
.1 facilitating the distribution of Bidding Documents to prospective bidders;
.2 organizing and conducting a pre-bid conference for prospective bidders;
.3 preparing responses to questions from prospective bidders and providing clarifications and 

interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and,
.4 organizing and conducting the opening of the bids, and subsequently documenting and distributing the 

bidding results, as directed by the Owner.

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect shall, 
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved 
substitutions to all prospective bidders.
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(Paragraphs deleted)
§ 3.6 Construction Phase Services
§ 3.6.1 General
§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth 
below and in AIA Document A201™–2017, General Conditions of the Contract for Construction. If the Owner and 
Contractor modify AIA Document A201–2017, those modifications shall not affect the Architect’s services under this 
Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect 
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall 
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or 
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible 
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The 
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge 
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing 
portions of the Work.

§ 3.6.1.3  Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide 
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date 
the Architect issues the final Certificate for Payment.

§ 3.6.2 Evaluations of the Work
§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required 
in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and 
to determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits, 
the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work 
completed, and promptly report to the Owner (1) known deviations from the Contract Documents, (2) known 
deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies 
observed in the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever 
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing 
of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is fabricated, 
installed or completed. However, neither this authority of the Architect nor a decision made in good faith either to 
exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, 
Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.
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§ 3.6.2.4  Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable 
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations 
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not 
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The 
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the 
Contract Documents.

§ 3.6.2.5  Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term 
is defined in AIA Document A201–2017, the Architect shall render initial decisions on Claims between the Owner and 
Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor
§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such 
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the 
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s 
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has 
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the 
Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation 
of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of subsequent 
tests and inspections, (3) correction of minor deviations from the Contract Documents prior to completion, and (4) 
specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment, 
or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract 
Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals
§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold 
approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the 
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while 
allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals 
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. Review of such submittals is not for 
the purpose of determining the accuracy and completeness of other information such as dimensions, quantities, and 
installation or performance of equipment or systems, which are the Contractor’s responsibility. The Architect’s review 
shall not constitute approval of safety precautions or construction means, methods, techniques, sequences or 
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is 
a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or 
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the 
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take 
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the 
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when submitted 
to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information 
given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and 
shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or 
provided by such design professionals.
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§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract 
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information. 
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings 
or Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such 
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If 
appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the 
requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in 
accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work
§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract 
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to 
Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval 
and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:

.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final 
completion;

.2 issue Certificates of Substantial Completion;

.3 forward to the Owner, for the Owner’s review and records, written warranties and related documents 
required by the Contract Documents and received from the Contractor; and,

.4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the 
Architect’s knowledge, information, and belief, the Work complies with the requirements of the 
Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the 
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the 
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of 
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if 
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1) 
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) 
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other 
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, 
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility 
operations and performance.

ARTICLE 4   SUPPLEMENTAL AND ADDITIONAL SERVICES
§ 4.1 Supplemental Services
§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect 
shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s 
responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise 
specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the 
listed Supplemental Service is not being provided for the Project.
(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project by 
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service. 
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Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an 
exhibit to this Agreement.)

Supplemental Services Responsibility
(Architect, Owner, or not provided)

§ 4.1.1.1 Programming Not provided

§ 4.1.1.2 Multiple preliminary designs Not provided

§ 4.1.1.3 Measured drawings Not provided

§ 4.1.1.4 Existing facilities surveys Not provided

§ 4.1.1.5 Site evaluation and planning Not provided
§ 4.1.1.6 Building Information Model management 

responsibilities
Not provided

§ 4.1.1.7 Development of Building Information Models for 
post construction use

Not provided

§ 4.1.1.8 Civil engineering WOLD HFR Design

§ 4.1.1.9 Landscape design Not provided

§ 4.1.1.10 Architectural interior design Not provided

§ 4.1.1.11 Value analysis Not provided
§ 4.1.1.12 Detailed cost estimating beyond that 

required in Section 6.3
Not provided

§ 4.1.1.13 On-site project representation J.&S. Utility

§ 4.1.1.14 Conformed documents for construction Not provided

§ 4.1.1.15 As-designed record drawings Not provided

§ 4.1.1.16 As-constructed record drawings WODL HFR Design

§ 4.1.1.17 Post-occupancy evaluation Not provided

§ 4.1.1.18 Facility support services Not Applicable

§ 4.1.1.19 Tenant-related services Not Applicable
§ 4.1.1.20 Architect’s coordination of the Owner’s 

consultants
Not Applicable

§ 4.1.1.21 Telecommunications/data design Not Applicable

§ 4.1.1.22 Security evaluation and planning Not Applicable

§ 4.1.1.23 Commissioning Not Applicable
§ 4.1.1.24 Sustainable Project Services pursuant to Section 

4.1.3
Not Applicable

§ 4.1.1.25 Fast-track design services Not Applicable

§ 4.1.1.26 Multiple bid packages Not Applicable

§ 4.1.1.27 Historic preservation Not Applicable

§ 4.1.1.28 Furniture, furnishings, and equipment design Not Applicable

§ 4.1.1.29 Other services provided by specialty Consultants Not Applicable

§ 4.1.1.30 Other Supplemental Services Not Applicable

§ 4.1.2 Description of Supplemental Services
§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is 
provided below.
(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, 
identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be 
included as an exhibit to describe the Architect’s Supplemental Services.)
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WOLD | HFR Design will provide Civil Engineering and On-Site project representation under the Base Proposal.  

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is 
provided below.
(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify 
the exhibit.)

N/A
  

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental 
Service, the Sustainability Services required in AIA Document E204™–2017, Sustainable Projects Exhibit, attached 
to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect’s Additional Services
The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement. 
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this 
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the 
Architect’s schedule.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner 
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not 
proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization:

.1 Services necessitated by a change in the Initial Information, previous instructions or approvals given by 
the Owner, or a material change in the Project including size, quality, complexity, the Owner’s 
schedule or budget for Cost of the Work, or procurement or delivery method;

.2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or 
editing previously prepared Instruments of Service;

.3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations 
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the 
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b) 
contrary to requirements of the Instruments of Service when those Instruments of Service were 
prepared in accordance with the applicable standard of care;

.4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of 
performance on the part of the Owner or the Owner’s consultants or contractors;

.5 Preparing digital models or other design documentation for transmission to the Owner’s consultants 
and contractors, or to other Owner-authorized recipients;

.6 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner;

.7 Preparation for, and attendance at, a public presentation, meeting or hearing;

.8 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where 
the Architect is party thereto;

.9 Evaluation of the qualifications of entities providing bids or proposals;

.10 Consultation concerning replacement of Work resulting from fire or other cause during construction; 
or,

.11 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify 
the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, upon 
receipt of the Architect’s notice, the Owner determines that all or parts of the services are not required, the Owner shall 
give prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect 
for the services provided prior to the Architect’s receipt of the Owner’s notice.

.1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the 
Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the 
Contract Documents or where such information is available to the Contractor from a careful study and 
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comparison of the Contract Documents, field conditions, other Owner-provided information, 
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s 
proposals and supporting data, or the preparation or revision of Instruments of Service;

.4 Evaluating an extensive number of Claims as the Initial Decision Maker; or,

.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to 
Instruments of Service resulting therefrom.

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional 
Services. When the limits below are reached, the Architect shall notify the Owner:

.1 three   ( 3   ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the 
Contractor

.2 four   ( 4   ) visits to the site by the Architect during construction

.3 two   ( 2   ) inspections for any portion of the Work to determine whether such portion of the Work is 
substantially complete in accordance with the requirements of the Contract Documents

.4 two   ( 2   ) inspections for any portion of the Work to determine final completion.

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in 
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of 
the Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and 
Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs 
additional cost in providing those Construction Phase Services.

§ 4.2.5 If the services covered by this Agreement have not been completed within twelve  (  12 ) months of the date of 
this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be 
compensated as Additional Services.

ARTICLE 5   OWNER’S RESPONSIBILITIES
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 
regarding requirements for and limitations on the Project, including a written program, which shall set forth the 
Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility; 
expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work 
as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs. 
The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until 
final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the 
Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding change in the 
Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The 
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable 
delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the 
site of the Project, and a written legal description of the site. The surveys and legal information shall include, as 
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; 
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and 
contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other 
improvements and trees; and information concerning available utility services and lines, both public and private, 
above and below grade, including inverts and depths. All the information on the survey shall be referenced to a Project 
benchmark.

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits, 
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground 
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corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with written 
reports and appropriate recommendations.

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.

§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required 
in AIA Document E204™–2017, Sustainable Projects Exhibit, attached to this Agreement.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. 
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the 
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as 
the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional 
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of 
the Project. The Owner shall require that its consultants and contractors maintain insurance, including professional 
liability insurance, as appropriate to the services or work provided.

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as 
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be 
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or 
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the 
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of 
any direct communications between the Owner and the Contractor otherwise relating to the Project. Communications 
by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and 
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The 
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the 
General Conditions of the Contract for Construction.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall 
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested 
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 6   COST OF THE WORK
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all 
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs, 
overhead and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment, 
donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the 
Architect; the costs of the land, rights-of-way, financing, or contingencies for changes in the Work; or other costs that 
are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted throughout 
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work, 
and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the 
Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither the 
Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of 
determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the Architect cannot 
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and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of 
the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design, 
bidding, and price escalation; to determine what materials, equipment, component systems, and types of construction 
are to be included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the 
Project; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to meet the 
Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area, volume or similar 
conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of the Work, the Architect shall 
provide such an estimate, if identified as the Architect’s responsibility in Section 4.1.1, as a Supplemental Service.

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the 
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be 
adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the 
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or 
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services 
is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

.1 give written approval of an increase in the budget for the Cost of the Work;

.2 authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

.4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce 
the Cost of the Work; or,

.5 implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as 
necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction 
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to 
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s 
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner 
shall compensate the Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise the 
Architect’s services for modifying the Construction Documents shall be without additional compensation. In any 
event, the Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility 
under this Article 6.

ARTICLE 7   COPYRIGHTS AND LICENSES
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the 
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit 
such information for its use on the Project.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and 
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official 
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication in 
derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and 
exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the 
Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due 
pursuant to Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s 
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize the 
Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate 
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established 
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pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the 
Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this Section 
7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of 
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising 
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the 
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes of 
action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of the 
Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully 
terminates this Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied 
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license 
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the 
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s 
consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this 
Agreement.

ARTICLE 8   CLAIMS AND DISPUTES
§ 8.1 General
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or 
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding 
dispute resolution method selected in this Agreement and within the period specified by applicable law, but in any 
case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive all 
claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against 
each other and against the contractors, consultants, agents, and employees of the other for damages, except such rights 
as they may have to the proceeds of such insurance as set forth in AIA Document A201–2017, General Conditions of 
the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the contractors, consultants, 
agents, and employees of any of them, similar waivers in favor of the other parties enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question, 
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential 
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Mediation
§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to 
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien 
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the 
lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between 
them by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American 
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of this 
Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and filed 
with the person or entity administering the mediation. The request may be made concurrently with the filing of a 
complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in 
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days 
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration 
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s) 
and agree upon a schedule for later proceedings.
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§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding 
dispute resolution shall be the following:
(Check the appropriate box.)

[    ] Arbitration pursuant to Section 8.3 of this Agreement

[ X   ] Litigation in a court of competent jurisdiction

[    ] Other: (Specify)

  

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent 
jurisdiction.

(Paragraphs deleted)
§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement.

ARTICLE 9   TERMINATION OR SUSPENSION
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be 
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of 
performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give 
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the 
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of 
services. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any 
expenses incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the 
remaining services and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of 
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the 
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time 
schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the 
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice. 
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§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party 
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the 
termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the 
Owner’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates 
this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to 
termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to 
the Architect’s termination of consultant agreements.

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience 
pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to the 
Architect the following fees:
(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or 
licensing fee.)

.1 Termination Fee:

N/A  

.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:

N/A  

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of 
Substantial Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement 
are set forth in Article 7 and Section 9.7.

ARTICLE 10   MISCELLANEOUS PROVISIONS
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that 
jurisdiction’s choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the 
Federal Arbitration Act shall govern Section 8.3.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201–2017, General 
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal 
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written 
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project 
if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any payments due to 
the Architect by the Owner prior to the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be 
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests 
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute 
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect 
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents 
that would require knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor 
of, a third party against either the Owner or Architect.
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§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, 
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any 
form at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project 
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the 
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s 
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific 
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for 
the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall survive the termination of 
this Agreement unless the Owner terminates this Agreement for cause pursuant to Section 9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as "confidential" or "business 
proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it to any other 
person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement.

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" information after 7 days’ notice to 
the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of 
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably 
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such 
information to its employees, consultants, or contractors in order to perform services or work solely and exclusively 
for the Project, provided those employees, consultants and contractors are subject to the restrictions on the disclosure 
and use of such information as set forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining 
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or 
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to the 
parties’ intentions and purposes in executing the Agreement.

ARTICLE 11   COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as 
follows:

.1 Stipulated Sum
(Insert amount)

Twenty Four Thousand Dollars ($24,000.00)  Plus 10% of construction cost for daily site inspection by 
J.&S. Utility

.2 Percentage Basis
(Insert percentage value)

Ten   (10   ) % of the  Cost of the Construction Work, .

.3 Other
(Describe the method of compensation)

N/A  

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services 
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of 
compensation apply.)
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Tasks identified under 4.1.1 are included in the contract sum amount identified under 11.1.1 

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the 
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

For items identified under 4.1.2.2; Designer will obtain written proposals from firms performing the work for prior 
approval.  

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in 
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus fifteen   percent ( 15  %), or as follows:
(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional 
Services.)

Hourly, see Exhibit B   

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of 
compensation for each phase of services shall be as follows:

Schematic Design Phase  percent  (  %)
Design Development Phase  percent  (  %)
Construction Documents 
Phase

 Forty-Five percent  (  45 %)

Procurement Phase Fifteen percent  ( 15    %)
Construction Phase Forty percent  (  40 %)
  
Total Basic Compensation one hundred percent  ( 100 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of 
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent 
budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on 
subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not 
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on 
those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services 
performed whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The 
rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

See Exhibit B  

Employee or Category Rate ($0.00)
  

§ 11.8 Compensation for Reimbursable Expenses
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services 
and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as 
follows:

.1 Transportation and authorized out-of-town travel and subsistence;

.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites, 
and extranets;

.3 Permitting and other fees required by authorities having jurisdiction over the Project;

.4 Printing, reproductions, plots, and standard form documents;
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.5 Postage, handling, and delivery;

.6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

.7 Renderings, physical models, mock-ups, professional photography, and presentation materials 
requested by the Owner or required for the Project;

.8 If required by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’ 
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of 
additional insurance coverage or limits in excess of that normally maintained by the Architect’s 
consultants;

.9 All taxes levied on professional services and on reimbursable expenses;

.10 Site office expenses;

.11 Registration fees and any other fees charged by the Certifying Authority or by other entities as 
necessary to achieve the Sustainable Objective; and,

.12 Other similar Project-related expenditures.

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the 
Architect’s consultants plus fifteen  percent ( 15 %) of the expenses incurred.

§ 11.9 Architect’s Insurance. If the types and limits of coverage required in Section 2.5 are in addition to the types and 
limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by the 
Architect for the additional coverages as set forth below:
(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in 
Section 2.5, and for which the Owner shall reimburse the Architect.)

N/A  

§ 11.10 Payments to the Architect
§ 11.10.1 Initial Payments
§ 11.10.1.1 An initial payment of zero ($ 0  ) shall be made upon execution of this Agreement and is the minimum 
payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of   
N/A ($ N/A   ) shall be made upon execution of this Agreement for registration fees and other fees payable to the 
Certifying Authority and necessary to achieve the Sustainability Certification. The Architect’s payments to the 
Certifying Authority shall be credited to the Owner’s account at the time the expense is incurred.

§ 11.10.2 Progress Payments
§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services 
performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid thirty   ( 30   ) 
days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate 
prevailing from time to time at the principal place of business of the Architect.
(Insert rate of monthly or annual interest agreed upon.)

one % 1%  

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or 
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the 
Work, unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and 
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12   SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)

12.1 Standard of Care: In providing services under this Agreement, the Architect shall perform in a manner 
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consistent with that degree of care and skill ordinarily exercised by members of the same profession currently 
practicing under similar circumstances at the same time and in the same or similar locality.  Nothing in this Agreement 
is intended to create, nor shall it be construed to create, a fiduciary duty owed by either party to the other party.  The 
Architect makes no warranty, express or implied, as to its professional services rendered under this Agreement.

12.2 Limitation of Liability: In recognition of the relative risks and benefits of the Project to both the Owner and the 
Architect, the risks have been allocated such that the Owner agrees, to the fullest extent permitted by law, to limit the 
liability of the Architect to the Owner for any and all claims, losses, costs, damages of any nature whatsoever or claims 
expenses from any cause or causes, including attorneys’ fees and costs and expert-witness fees and costs, so that the 
total aggregate liability of the Architect to the Owner shall not exceed One Million Dollars ($1,000,000.00).  It is 
intended that this limitation apply to any and all liability or cause or action however alleged or arising, unless 
otherwise prohibited by law.

12.3 Stepped Dispute Resolution: In the event of a dispute arising out of or relating to this Agreement or the services 
to be rendered hereunder, the Owner and the Architect agree to attempt to resolve such disputes in the following 
manner:

12.3.1 First, the parties agree to attempt to resolve such disputes through direct negotiations between the 
appropriate representatives of each party.
12.3.2 Second, if such negotiations are not fully successful, the parties agree to attempt to resolve any remaining 
disputes by formal nonbinding mediation conducted in accordance with rules and procedures to be agreed upon 
by the parties.
12.3.3 Third, if the dispute or any issues remain unresolved after the above steps, the parties agree to attempt 
resolution by submitting the matter to a court of competent jurisdiction.

12.4 Indemnification: The Architect agrees, to the fullest extent permitted by law, to indemnify and hold harmless the 
Owner, its officers, directors and employees (collectively, Owner) against all damages, liabilities or costs, including 
reasonable attorneys’ fees and defense costs, to the extent caused by the Architect’s negligent performance of 
professional services under this Agreement and that of its consultant or anyone for whom the Architect is legally 
liable. The Owner agrees, to the fullest extent permitted by law, to indemnify and hold harmless the Architect, its 
officers, directors, employees and consultants (collectively, Architect) against all damages, liabilities or costs, 
including reasonable attorneys’ fees and defense costs, to the extent caused by the Owner’s negligent acts in 
connection with the Project and the acts of its contractors, subcontractors or Architects or anyone for whom the Owner 
is legally liable.
Neither the Owner nor the Architect shall be obligated to indemnify the other party in any manner whatsoever for the 
other party’s own negligence or for the negligence of others.

12.5 Accessibility: The Owner acknowledges that the requirements of the Americans with Disabilities Act (ADA), 
Fair Housing Act (FHA) and other federal, state and local accessibility laws, rules, codes, ordinances and regulations 
will be subject to various and possibly contradictory interpretations. The Architect, therefore, will use its reasonable 
professional efforts and judgment to interpret applicable accessibility requirements in effect as of the date of the 
execution of this Agreement to the extent those statutes apply to the Project. The Architect, however, cannot and does 
not warrant or guarantee that the Owner’s Project will comply with all possible interpretations of the accessibility 
requirements and/or the requirements of other federal, state and local laws, rules, codes, ordinances and regulations as 
they apply to the Project, and the Architect shall, accordingly, not have any liability to the Owner in connection with 
same.

12.6 Hazardous Materials: As used in this Agreement, the term hazardous materials shall mean any substances, 
including without limitation asbestos, toxic or hazardous waste, PCBs, mold, combustible gases and materials, 
petroleum or radioactive materials (as each of these is defined in applicable federal statutes) or any other substances 
under any conditions and in such quantities as would pose a substantial danger to persons or property exposed to such 
substances at or near the Project site.

Both parties acknowledge that the Architect’s scope of services does not include any services related to the presence of 
any hazardous or toxic materials. In the event the Architect or any other person or entity involved in the project 
encounters any hazardous or toxic materials, or should it become known to the Architect that such materials may be 
present on or about the jobsite or any adjacent areas that may affect the performance of the Architect’s services, the 
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Architect may, at its sole option and without liability for consequential or any other damages, suspend performance of 
its services under this Agreement until the Owner retains appropriate qualified consultants and/or contractors to 
identify and abate or remove the hazardous or toxic materials and warrants that the jobsite is in full compliance with all 
applicable laws and regulations.

The Owner agrees, notwithstanding any other provision of this Agreement, to the fullest extent permitted by law, to 
indemnify and hold harmless the Architect, its officers, partners, employees and consultants (collectively, Architect) 
from and against any and all claims, suits, demands, liabilities, losses, damages or costs, including reasonable 
attorneys’ fees and defense costs arising out of or in any way connected with the detection, presence, handling, 
removal, abatement, or disposal of any asbestos or hazardous or toxic substances, products or materials that exist on, 
about or adjacent to the Project site, whether liability arises under breach of contract or warranty, tort, including 
negligence, strict liability or statutory liability, regulatory or any other cause of action, except for the sole negligence 
or willful misconduct of the Architect.

12.7 Betterment: If, due to the Architect’s negligence, a required item or component of the Project is omitted from the 
Architect’s construction documents, the Architect shall not be responsible for paying the cost required to add such 
item or component to the extent that such item or component would have been required and included in the original 
construction documents. In no event will the Architect be responsible for any cost or expense that provides betterment 
or upgrades or enhances the value of the Project.

12.8 Code Compliance: The Architect shall put forth reasonable professional efforts to comply with applicable laws, 
codes and regulations in effect as of the date of the execution of this Agreement. Design changes made necessary by 
newly enacted laws, codes and regulations after this date shall entitle the Architect to a reasonable adjustment in the 
schedule and additional compensation in accordance with the Additional Services provisions of this Agreement.

12.9 Value Engineering: If the Owner retains the services of a Value Engineer (VE) to review the plans prepared by 
the Architect, these services shall be at the Owner’s sole expense and shall be performed in a timely manner so as not 
to delay the orderly progress of the Architect’s services. The Owner shall promptly notify the Architect of the identity 
of the VE and shall define the VE’s scope of services. All recommendations of the VE shall be given to the Architect 
for review, and adequate time will be provided for the Architect to respond to these recommendations.

If the Architect objects to any recommendations made by the VE, it shall so state in writing to the Owner, along with 
the reasons for objecting. If the Owner, in spite of the Architect’s objections, requires the incorporation of changes in 
the Construction Documents, the Owner agrees, to the fullest extent permitted by law, to waive all claims against the 
Architect and to indemnify and hold harmless the Architect from any damages, liabilities or costs, including 
reasonable attorneys’ fees and costs of defense, which arise in connection with or as a result of the incorporation of 
such design changes required by the Owner.

In addition, the Architect shall be compensated for services necessary to incorporate recommended value engineering 
changes into reports, drawings, specifications, bidding or other documents. The Architect shall be compensated as 
Additional Service for all time spent to prepare for, review and respond to the recommendations of the VE. The 
Architect’s time for performance of its services shall be equitably adjusted.

12.10 Verification of Existing Conditions: Inasmuch as the remodeling and/or rehabilitation of the existing structure 
requires that certain assumptions be made by the Architect regarding existing conditions, and because some of these 
assumptions may not be verifiable without the Owner’s expending substantial sums of money or destroying otherwise 
adequate or serviceable portions of the structure, the Owner agrees, to the fullest extent permitted by law, to indemnify 
and hold harmless the Architect, its officers, directors, employees and consultants (collectively, Architect) against all 
damages, liabilities or costs, including reasonable attorneys’ fees and defense costs, arising out of or in any way 
connected with this Project, excepting only those damages, liabilities or costs attributable to the sole negligence and 
willful misconduct by the Architect.
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ARTICLE 13   SCOPE OF THE AGREEMENT
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be 
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
.1 AIA Document B101™–2017, Standard Form Agreement Between Owner and Architect
.2

  

.3 Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement.)

[    ]

  

[ X   ] Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits 
and scopes of services identified as exhibits in Section 4.1.2.)

 See Exhibit A, August 20, 2020 Proposal for Professional Services and Scope of Services,

.4 Other documents:
(List other documents, if any, forming part of the Agreement.)

 N/A 

This Agreement entered into as of the day and year first written above.

    
OWNER (Signature) ARCHITECT (Signature)

James Mayberry, Mayor    
James H. Gilliam, P.E., Vice President
TN License No. 103750  

(Printed name and title) (Printed name, title, and license number, if required)



 

 

August 20, 2020 

 

Mr. Tim Begley, City Engineer 

City of Crossville 

963 City Lake Road 

Crossville, TN  38572 

 

 

Re: Cottonpatch Elevated Water Storage Tank Re-coating 

 Agreement for Professional Services 

 

Dear Mr. Begley: 

 
We are pleased to submit the following proposal for engineering services relative to the re-coating of 

the Cottonpatch Elevated Water Storage Tank, located near Interstate 40 on Cottonpatch drive.  It is 

our understanding from discussions with you, that the City is interested in securing the services of 

WOLD | HFR Design for the referenced project. 

 

The attached scope of work which summarizes the services HFR will perform as we prepare 

drawings and specifications and provide construction administration and inspection for the project. 

 

The following summary represents the fee necessary for our design team to complete this project: 

 

SUMMARY OF PROPOSAL 

 

             WOLD|HFR Design ...................................................................................... $ 24,000.00 

             J. & S. Utility, Site Inspection ............................................. 10% of Construction Cost 

 

We propose that all required fees for submission of documents for approval, printing and travel will 

be considered as reimbursables.  Reimbursables will be billed in addition to the fee stated at a rate of 

direct cost plus 15% handling.  Travel will be billed at actual mileage for meetings and site visits.  

The enclosed Scope of Services is for your review and to further explain the work to be performed as 

part of this project. 

 

We can begin work immediately upon execution of this agreement for professional services, with the 

understanding that the re-coating project would commence in the Spring of 2021.  Please see the 

enclosed scope.   

 

I trust this proposal meets with your approval, however if you would like to discuss any of the fees, 

please do not hesitate to call.  Thanks again for the opportunity to submit this proposal. 

 
 

Sincerely, 
 

Wold | HFR Design 

 
Jim Gilliam | P.E. 

Vice President 
 

pc: Connie Hipp, Wold HFR 

 Elisabeth Geib, Wold 

 Kyle Dunn, Wold HFR 
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SCOPE OF SERVICES 

 

The following tasks will be performed to provide design specifications and construction 

inspection for the re-coating of the Cottonpatch Elevated Water Storage Tank, located on 

Cottonpatch Drive. Our firm intends to use J.& S. Utility, in order to accomplish the following 

scope of services: 

 

Construction Documents Phase 

• Kick-off meeting to discuss project specifics 

• Site location and staging plan 

• Schematic tank elevation 

• TDEC Permitting 

• Construction Specifications. 

• Submit Plans and Specifications for Owner Review and Comment. 

• Coordinate with local regulatory agencies for approval. 

• Incorporate Owner Comments. 

 

Bid Phase 

• Prepare advertisement for bids. 

• Conduct one Pre-Bid Meeting with Owner and Perspective Bidders. 

• Attend Bid Opening. 

• Provide Bid Recommendation. 

 

Construction Administration 

• Hold one (1) pre-construction conference with Owner and Contractor. 

• Conduct monthly coordination meetings, three (3) 

• Review shop drawings/submittals. 

• Process contractor pay requests; 4 anticipated 

• Perform substantial completion inspection and provide punch list. 

• Visit site to verify completion of punch list. 

• Process project closeout documentation. 

 

Construction Site Inspection (J.& S. Utility) 

• Be on the job daily with the Contractor, 

• Take measurements of all the ambient conditions inside and outside of the tank to 

include dew points and humidity, and surface steel temps and determine if it is 

acceptable to paint, 

• Go up the rigging and inspect the surface and do blast profile measurements, 

• Conduct wet and dry mil thicknesses of the applied paint,  
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• Record all the paint batch numbers and watch the mixing of the paint so that the pot 

life of the batch is not exceeded and the paint is mixed correctly. 

 

Schedule 

 

Kickoff Meeting      September 2020 

Construction Documents    September – December 2020 

Owner Review      November, December 2020 

TDEC Submittal      December 2020 

Bid submittal to City Clerk   January 29, 2021 

Advertise for Bids     January 29, 2021 

Bid Opening       February 16, 2021 

Bid Recommendation for Agenda  February 22, 2021 

Council Work Session     March 2, 2021 

Bid Approval, Council Meeting  March 9, 2021 

Pre Construction Meeting    March, April 2021 

Construction       May -August 2021   
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2020 Hourly Billing Schedule 

 

Classification Billing Rate 

Expert Witness Testimony $275.00 

Sr. Principal $235.00 

Principal $200.00 

Senior Architect $190.00 

Sr. Planner $185.00 

Senior Project Mgr. Architect / Engineer $185.00 

Sr. Reg. Land Surveyor $175.00 

Project Manager $150.00 

Senior Interior Designer $150.00 

Senior Designer $135.00 

Planner $125.00 

Architect / Engineer Designer $125.00 

Architect / Engineer CAD Technician $110.00 

Interior Designer $110.00 

Survey Project Manager / CAD Technician $125.00 

Survey Party Chief $100.00 

Survey – Two Person Team $175.00 

Survey – Three Person Team $225.00 

Administrative Assistant $100.00 

 

 

Note:  These rates are subject to adjustment on a semi-annual basis to allow for changes in 

employee compensation, and the rates in effect at the time specific work is performed shall prevail.  

Effective Date January 1, 2020. 
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