

**LOONEY, LOONEY & CHADWELL, PLLC**

ATTORNEYS AT LAW  
THE LAWYERS BUILDING  
156 RECTOR AVENUE  
P.O. BOX 1250  
CROSSVILLE, TENNESSEE 38557

JOE M. LOONEY  
(Email [jmlooney@looneychadwell.com](mailto:jmlooney@looneychadwell.com))  
KENNETH M. CHADWELL  
(Email [kmchadwell@looneychadwell.com](mailto:kmchadwell@looneychadwell.com))

TELEPHONE (931) 484-7569  
FACSIMILE (931) 484-4488

THOMAS E. LOONEY  
OF COUNSEL  
(Email [telooney@looneychadwell.com](mailto:telooney@looneychadwell.com))

October 3, 2012

Mr. Bruce Wyatt, City Manager  
**City of Crossville**  
99 Municipal Avenue  
Crossville, Tennessee 38555

**Re: Contract S120-01: WWTP Improvements – Phase II – UV**

Dear Mr. Wyatt:

Based upon your request and that of the City Clerk that I review the bid recommendation submitted by GRW Engineers, Inc., (“GRW”), for the project referenced above, we have reviewed the bid recommendation letter of GRW dated September 26, 2012 along with the spreadsheet of bid results attached thereto as well as the letter of J.S. Haren Company dated September 24, 2012. Based upon the letter of withdrawal by J.S. Haren Company, dated September 24, 2012, we concur with the recommendations of GRW in its letter of September 26, 2012. Of course, we give no opinion whatsoever with regard to the bid specifications, project parameters and specifications, and the relative abilities of any of the bidders including Southern Constructors, Inc. Should you have any questions, do not hesitate to call.

Sincerely,

**LOONEY, LOONEY & CHADWELL, PLLC**



Kenneth M. Chadwell

KMC:slb