



**Trinity Contracting Services Co., LLC**

**P.O. Box 6528  
Oak Ridge, TN 37831  
865-425-9700**

August 4, 2017

Jerry Kerley  
Meadow Park Water Treatment Plant  
963 City Lake Road  
Crossville, TN. 38555

RE: Water Intake Generator Installation

Mr. Kerley:

Thank you for allowing Trinity Contracting Services Co. (TCSC) to quote the electrical scope for the above referenced project. TCSC has included the following in our scope of work based on site walk down.

**Base Scope:**

- All required electrical permitting and state inspections.
- Furnish and Installation of (2) sets of 4" conduits with 500KCMIL conductors from new generator pad to existing ATS switch.
- Furnish and installation of (1) 36"X36"X12" NEMA 3R junction box on the exterior wall of building.
- Furnish and installation of (1) 36"X36"X12" NEMA 1 junction box on the interior wall of building.
- Core drilling and sealing of building wall for new conduit installation.
- Furnish and installation of (2) 1" conduits and wiring from existing 120/240 volt electrical panel to generator block heater and battery charger.
- Furnishing of crane service to remove old generator and install new generator.
- Removal of existing SDMO 400KW generator from site.
- Removal of existing 500KCMIL feeders from existing generator conduits and re-pull into new conduits for new generator.
- Furnish and installation of (1) 400 KW caterpillar Model C13 generator with specifications same as the new generators being installed on the Filter and High Service Building.
- Furnish and installation of access platform around new generator.
- Testing and Commissioning of Generator and ATS Switch.



**Trinity Contracting Services Co., LLC**

**P.O. Box 6528  
Oak Ridge, TN 37831  
865-425-9700**

**Clarifications:**

- All excavations and concrete forming/placement are to be performed by owner.
- **TCSC has included a buy back credit for the existing SDMO 400KW generator of \$6,500.00 in the pricing Proposal.**

**Pricing Proposal:**

- **TCSC has included all tools, equipment, materials, and labor to perform the installation for the sum of (\$126,942.00) One Hundred and Twenty Six Thousand Nine Hundred and Forty Two Dollars.**

Due to commodity pricing this quote is good for 30 days from the date of this proposal. Feel free to contact me should you have any questions.

Best Regards,

A handwritten signature in black ink that reads "Travis Mayton". The signature is written in a cursive, slightly slanted style.

Travis Mayton

Owner